

ADDENDUM #8

**FOR THE
STUDENT SERVICES BUILDING
AT
WEST VALLEY COLLEGE**

Owner
West Valley-Mission Community College District
Saratoga, California

Bid #16-1617

2-21-17

WEST VALLEY-MISSION COMMUNITY COLLEGE DISTRICT
14000 Fruitvale Avenue
Saratoga, CA 95070

Bid #16-1617

WEST VALLEY COLLEGE
Student Services Building

ADDENDUM #8
February 21, 2017

Bidders shall sign and return one copy of this addendum acknowledgement sheet with your bid. Failure to do so may subject bidder to disqualification.

NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK AND TO ALL PLAN HOLDERS:
You are hereby notified of the following CHANGES, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and Previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.

Brigit Espinosa
Executive Director, General Services
(408)741-2187

Date: _____

Company Name: _____

Signed By: _____

Printed Name: _____

Phone/Fax: _____

Email: _____

Enclosed within Addendum #8 dated 2/21/17 please find the following items:

1. Responses to pre-bid RFI:

RFI #	Question	Response
1	Where is referenced Section 02 30 00 located?	Section 00 31 32, Subsurface Investigation, is included in Addendum 1. Per Addendum 1, "all references to Section 02 30 00, Subsurface Investigation, should reference 00 31 32, Subsurface Investigation."
2	Please advise location of exterior wall tiles (ref. 011200 1.14.C.1.d)	Please include all scope items related to your bid package in accordance with Bid Drawings Set and Specifications.
3	Please advise location ceramic tile, waterproofing systems, edge flashing, gutters and accessories at exterior egress stairs landings on plan (ref. 011200 1.14.C.1.i)	Please include all scope items related to your bid package in accordance with Bid Drawings Set and Specifications.
4	How many phases anticipated for tiles installation? (ref. 011200 1.14.C.19)	Schedule coordination meeting scheduled for March 6, 2017. Ceramic Tile contractor is responsible to attend this meeting and address coordination concerns with other trade contractors.